Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SAR51556 ASI/COX COMMUNICATIONS
Service  Service Service Access
Quantity Type Option Type
1 DS3 NORMAL FACILITY SPECIAL

ACCESS

Note: See Attachment for a list of locations.

Dallas, June 13, 2001
PRIVATE
KENNETH PORTER

Using first costs provided by Network Sales Support and based on
“Regulations” under Special Construction Tariff F.C.C. No. 69, the
attached charges and liabilities have been developed and are valid
for 90 days from the date of signature. These charges and
liabilities are in addition to the rates and charges for the

services over these facilities.

May we have your approval to quote the following charges and
liabilities:

Nonrecurring Charge: $31,467.00

Questions may be referred to Charlene Gatesat (214) 858-0748.

Approved:
Charlene Gates
Manager - Contracts

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SAR51556
ASI/COX COMMUNICATIONS

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the tariffed services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SAR51556
ASI/COX COMMUNICATIONS

I. Nonrecurring Costs

A. Case Preparation $ 1,430.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Upfront $ 30,037.00
E. Total Nonrecurring Costs (A thru D rounded) $ 31,467.00
II. Nonrecurring Costs
A. Total Material $ 5,296.00
B. Total Sales Tax $ 287.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 49,454.00
F. Total Nonrecoverable Investment (Sum A thru E) $ 55,037.00
G. Minus $25,000 $ 25,000.00
H. Upfront Payment $ 30,037.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SAR51556
ASI/COX COMMUNICATIONS

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru F)

. Gross Receipts

. Total (F+G Rounded)
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Description of Study Plant Investment - Account:

845C

Case # 01SAR51556

ASI/COX COMMUNICATIONS

NONRECOVERABLE MATERIAL

A. 5,950' Cable
B. Sales Tax
C. Total Material (Sum A+B)

NONRECOVERABLE LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h

5,296.00
287.00

5,583.00
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49,454.00
49,454.00

55,037.00



THIS ESTIMATE IS BASED UPON CUSTOMER PROVIDING
CONDUIT FROM PROPERTY INTO BUILDING EQUIPMENT
ROOM. THIS ESTIMATE IS FOR OSP COST ONLY.
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Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SSL51509 ASI/EXECUTIVE PERSONAL
COMPUTERS
Service  Service Service Access
Quantity Type Option Type
1 BROADBAND CIRCUIT SERVICE NORMAL FACILITY SPECIAL
-0C3C ACCESS

Note: See Attachment for a list of locations.

Dallas, June 14, 2001
PRIVATE

KENNETH LL PORTER

Using first costs provided by Network Sales Support and based on
“Regulations” under Special Construction Tariff F.C.C. No. 69, the
attached charges and liabilities have been developed and are valid
for 90 days from the date of signature. These charges and
liabilities are in addition to the rates and charges for the

services over these facilities.

May we have your approval to quote the following charges and
liabilities:

Nonrecurring Charge: $7,142.00

Questions may be referred to Charlene Gates at (214) 858-0748.

Approved:
Charlene Gates
Manager - Contracts

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SSL51509
ASI/EXECUTIVE PERSONAL COMPUTERS

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the tariffed services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SSL51509
ASI/EXECUTIVE PERSONAL COMPUTERS

I. Nonrecurring Costs

A. Case Preparation $ 1,260.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Upfront $ 5,882.00
E. Total Nonrecurring Costs (A thru D rounded) $ 7,142.00
II. Nonrecurring Costs
A. Total Material $ 29,501.00
B. Total Sales Tax $ 1,381.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 0.00
F. Total Nonrecoverable Investment (Sum A thru E) $ 30,882.00
G. Minus $25,000 $ 25,000.00
H. Upfront Payment $ 5,882.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SSL51509

ASI/EXECUTIVE PERSONAL COMPUTERS

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru F)

. Gross Receipts

. Total (F+G Rounded)
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229.00
298.00
630.00
67.00
33.00

1,257.00

1,260.00



Description of Study Plant Investment - Account: 812C

Case # 01SSL51509
ASI/EXECUTIVE PERSONAL COMPUTERS

NONRECOVERABLE MATERIAL

A. 150' Fiber
B. Sales Tax
C. Total Material (Sum A+B)

NONRECOVERABLE LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h




Description of Study Plant Investment - Account: 845C

Case # 01SSL51509

ASI/EXECUTIVE PERSONAL COMPUTERS

NONRECOVERABLE MATERIAL

A. 1,200 Fiber
B. Sales Tax
C. Total Material (Sum A+B)

NONRECOVERABLE LABOR

D. Construction
E. Assignment
F. Engineering

. Contract Labor

I ©

Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)
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Description of Study Plant Investment - Account: 85C

Case # 01SSL51509

ASI/EXECUTIVE PERSONAL COMPUTERS

NONRECOVERABLE MATERIAL

A. 4,500 Fiber
B. Sales Tax
C. Total Material (Sum A+B)

NONRECOVERABLE LABOR

D. Construction
E. Assignment
F. Engineering

. Contract Labor

I ©

Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h



ASIVEXECUTIVE PERSONAL COMPUTERS

Case#01-SSL-51509
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PROPRIETARY INFORAMTION
Not for use or disclosure outside SBC Local Exchange Carriers except under written consent

ALEXIS PATE
314-301-5039




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SSL52378 ASI/ ST JOHN'S MERCY
HEALTHCAR
E
Service  Service Service
Quantity Type Option
1 BROADBAND CIRCUIT SERVICE NORMAL FACILITY
-0C3C

Note: See Attachment for a list of locations.

Dallas, September 27, 2001

PRIVATE

DENISE BILICEK-SOTELO

Using first costs provided by Network Sales Support and based on
“Regulations” under Special Construction Tariff F.C.C. No. 69, the
attached charges and liabilities have been developed and are valid
for 90 days from the date of signature. These charges and
liabilities are in addition to the rates and charges for the

services over these facilities.

May we have your approval to quote the following charges and
liabilities:

Nonrecurring Charge: $76,031.00

Questions may be referred to Charlene Gatesat (214) 858-0591.

Approved:
Charlene Gates
Assoc. Prod. Mgr - Contracts

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of

Access
Type
SPECIAL
ACCESS

Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SSL52378
ASI /ST JOHN'S MERCY HEALTHCARE

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the tariffed services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SSL52378
ASI /ST JOHN'S MERCY HEALTHCARE

I. Nonrecurring Costs

A. Case Preparation $ 1,260.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Upfront $ 74,771.00
E. Total Nonrecurring Costs (A thru D rounded) $ 76,031.00
II. Nonrecurring Costs
A. Total Material $ 33,571.00
B. Total Sales Tax $ 1,571.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 64,629.00
F. Total Nonrecoverable Investment (Sum A thru E) $ 99,771.00
G. Minus $25,000 $ 25,000.00
H. Upfront Payment $ 74,771.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SSL52378

ASI /ST JOHN'S MERCY HEALTHCARE

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru F)

. Gross Receipts

. Total (F+G Rounded)

@ hH hH H A A A P

229.00
298.00
630.00
67.00
33.00

1,257.00

1,260.00



Description of Study Plant Investment - Account: 812C

Case # 01SSL52378
ASI /ST JOHN'S MERCY HEALTHCARE

NONRECOVERABLE MATERIAL

A. 1,307 Cable $ 1,628.00
B. Sales Tax $ 76.00
C. Total Material (Sum A+B) $ 1,704.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 2,372.00
H. Total Labor (Sum of D thru G) $ 2,372.00
I. Total Installed Cost (Sum C+H) $ 4,076.00



Description of Study Plant Investment - Account: 845C

Case # 01SSL52378
ASI /ST JOHN'S MERCY HEALTHCARE

NONRECOVERABLE MATERIAL

A. 2,100 Cable $ 31,943.00
B. Sales Tax $ 1,495.00
C. Total Material (Sum A+B) $ 33,438.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 62,257.00
H. Total Labor (Sum of D thru G) $ 62,257.00
I. Total Installed Cost (Sum C+H) $ 95,695.00



PR&)PRIETA RY
NOT FOR THE USE OR DISCLOSURE
QUTSIDE SWHT EXCEPT UNDER ASI/ST. JOHN’S MERCY HEALTHCARE
W ‘EN CONCENT
RITTEN CONCEN 01-SSL-52378
KIRKWOOD CO
STLSMO41
NEW FL.M 60
$40,000 T

PROJECT PRONTO IS PLACING A NEW
432 FIBLER CABLE 18,200 FEET.
PLACEMENT OF THIS CABLE WIHLL NOT
B COMPLETED UNTIL 09/28/01.

«—— EXISTING FIBER CABLE
144 FIBER - 2.475 FEET 845C
24 FIBER - 785 FELT 812C

EXISTING IOF FIBER CABLE  —p
ZI6 FIBER - 8.5 KM 124049 POWERSCOURTY DR,
STLUMOIR

EXISTING FIBER CABLE
144 FIBER - 2,946 FEET 845C
144 FIBER - 1,530 FEET 822C
24 FIBER - 20 FEET 85C

24 FIBER - 1,195 FEET 812C

NEW 72 FIBER CABLE
¢ 6,100 FEET 845C

T 615 S. NEW BALLAS \

LADULECO
STLSMO2

EXISTING FIBER CABLE LADUMOAA NEW 24 FIBER CABLE
432 FIBER - 11,472 FEET 85C NEW FLM 600 2,100 FEET 845C
144 FIBER - 3,715 FEET 85C $40.000 150 FEET 812C

24 FIBER - 1,983 FEET 85C
NOTES. 24 FIBER - 1,307 FEET 812C
REUSABLE EQUIPMENT: 257C = $80,000
NON REUSABLE 72 FIBER CABLE: 845C = $73,200
NON REUSABLE 24 FIBER CABLE: 845C — $21,000/812C - $4,000
INTERVAL 4-6 MONTHS THOMAS MAUE
CUSTOMER MUST PROVIDE ENTRANCE CONDUIT 10 PROPERTY LINE. 314-275-0046

PROJECT PRONTO CABLE MUST BE PLACED.




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SSL52382 ASI/COMMERCE BANK
Service  Service Service Access
Quantity Type Option Type
1 DEDICATED SONET RING NORMAL FACILITY SPECIAL
SERVICE - OC12 ACCESS

Note: See Attachment for a list of locations.

Dallas, October 17, 2001
PRIVATE
KENNETH PORTER

Using first costs provided by Network Sales Support and based on
“Regulations” under Special Construction Tariff F.C.C. No. 69, the
attached charges and liabilities have been developed and are valid
for 90 days from the date of signature. These charges and
liabilities are in addition to the rates and charges for the

services over these facilities.

May we have your approval to quote the following charges and
liabilities:

Nonrecurring Charge: $4,000.00

Questions may be referred to Charlene Gatesat (214) 858-0591.

Approved:
Charlene Gates
Assoc. Prod. Mgr - Contracts

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SSL52382
ASI/COMMERCE BANK

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the tariffed services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SSL52382
ASI/COMMERCE BANK

I. Nonrecurring Costs

A. Case Preparation $ 1,260.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Upfront $ 2,740.00
E. Total Nonrecurring Costs (A thru D rounded) $ 4,000.00
II. Nonrecurring Costs
A. Total Material $ 26,500.00
B. Total Sales Tax $ 1,240.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 0.00
F. Total Nonrecoverable Investment (Sum A thru E) $ 27,740.00
G. Minus $25,000 $ 25,000.00
H. Upfront Payment $ 2,740.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SSL52382
ASI/COMMERCE BANK

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru F)

. Gross Receipts

. Total (F+G Rounded)

@ hH hH H A A A P

229.00
298.00
630.00
67.00
33.00

1,257.00

1,260.00



Description of Study Plant Investment - Account: 812C

Case # 01SSL52382
ASI/COMMERCE BANK

NONRECOVERABLE MATERIAL

A. 150' Cable
B. Sales Tax
C. Total Material (Sum A+B)

NONRECOVERABLE LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h




Description of Study Plant Investment - Account: 845C

Case # 01SSL52382
ASI/COMMERCE BANK

NONRECOVERABLE MATERIAL

A. 1,500' Cable $ 22,500.00
B. Sales Tax $ 1,053.00
C. Total Material (Sum A+B) $ 23,553.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 0.00
H. Total Labor (Sum of D thru G) $ 0.00
I. Total Installed Cost (Sum C+H) $ 23,553.00



PROPRIETARY INFORAMTION
Not for use or disclosure outside SBC Local

Exchange Carriers except under written consent 0 I_SS L_52382

ASCOMMERCE BANK

JEFFERSON C.Q.

KIRKWOOD C.0. WEBSTER GROVES C.0. MISSION C.0. STLSMO05
STLSMO41 STLSMO26 STLSMOU6 NEW FLM-600
S = NEW 216 IOF CABLE —
¢S BEING PLACED. IN
be SERVICE DATE 1S 11-02-01.
o
<5
NEW 24 FIBER CABLE
1,500 FEET 845C
150 EEET 812C
PARKVIEW RT-08 8000 FORSYTH PARKVIEW RT-01 PARKVIEW C.0.
STLSMOU4120 CYTNMOAD STLSMOBW STLSMO07

NEW FLM-600

NOTES:

REUSABLE EQUIPMENT: 257C = $80.,000

NON REUSABLE FIBER CABLE: 845C = $22,500 / 812C = §4,000.

INTERVAL: 4 MONTHS

CUSTOMER MUST PROVIDE SECOND ENTRANCE CONDUTT TCQ PROPERTY LINE,
FACILITIES TO MEET SWB REQUIRED 30 DAYS PRIOR TO TURN UP OF EQUIPMENT.

THOMAS MAUE
314-275-0046




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SSL53017 ASI/COMMERCE BANK
Service  Service Service Access
Quantity Type Option Type
1 DEDICATED SONET RING NORMAL FACILITY SPECIAL
SERVICE - OC12 ACCESS

Note: See Attachment for a list of locations.

Dallas, November 13, 2001
PRIVATE
KENNETH PORTER

Using first costs provided by Network Sales Support and based on
“Regulations” under Special Construction Tariff F.C.C. No. 69, the
attached charges and liabilities have been developed and are valid
for 90 days from the date of signature. These charges and
liabilities are in addition to the rates and charges for the

services over these facilities.

May we have your approval to quote the following charges and
liabilities:

Nonrecurring Charge: $8,208.00

Questions may be referred to Charlene Gatesat (214) 858-0591.

Approved:
Charlene Gates
Assoc. Prod. Mgr - Contracts

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SSL53017
ASI/COMMERCE BANK

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the tariffed services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SSL53017
ASI/COMMERCE BANK

I. Nonrecurring Costs

A. Case Preparation $ 1,280.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Upfront $ 6.928.00
E. Total Nonrecurring Costs (A thru D rounded) $ 8,208.00
II. Nonrecurring Costs
A. Total Material $ 30,501.00
B. Total Sales Tax $ 1,427.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 0.00
F. Total Nonrecoverable Investment (Sum A thru E) $ 31,928.00
G. Minus $25,000 $ 25,000.00
H. Upfront Payment $ 6,928.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SSL53017
ASI/COMMERCE BANK

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru F)

. Gross Receipts

. Total (F+G Rounded)

@ hH hH H A A A P

229.00
298.00
630.00
67.00
50.00

1,274.00

1,280.00



Description of Study Plant Investment - Account: 845C

Case # 01SSL53017
ASI/COMMERCE BANK

NONRECOVERABLE MATERIAL

A. 1,500' Cable
B. Sales Tax
C. Total Material (Sum A+B)

NONRECOVERABLE LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h

30,501.00
1,427.00

31,928.00

o
o

o
o

o
o

o
o

31,928.00



PROPRIETARY INFORAMTION
Not for use or disclosure outside SBC Local
Exchange Carriers except under written consent 01-SS1.-53017

ASI/COMMERCE BANK

JEFFERSON C.0.

KIRKWOOD C.0, WEBSTER GROVES C.0, MISSION C.0, STLSMOD5
STLSMO41 STLSMO26 STLSMO06 NEW FLM-600
S5 NEW 216 10F CABLE —_
Vo BEING PLACED. IN
o= SERVICE DATE IS 11-02-01.
= 8000 FORSYTH
4@ CYTNMOADHOI
NEW 24 FIBER CABLE ;:;‘:VF;JS;; 200
1,500 FEET 845C
150 FEET 812C
NEW 24 FIBER !
«—— 6th- 11th FLOOR i
150 FEET 8i2C
PARKVIEW RT-08 8000 FORSYTH PARKVIEW RT-01 PARKVIEW C.0.
STLSMOU4120 CYTNMOAD STLSMOBW STLSMQ07
6th FLOOR

NOTES:

REUSABLE EQUIPMENT: 257C = $80,000 + $10,000 FOR NEW CABINET

NON REUSABLE FIBER CABLE: 845C = $22,500/ 812C - $8,000.

INTERVAL: 4 MONTHS

CUSTOMER MUST PROVIDE SECOND ENTRANCE CONDUIT TO PROPERTY LINE.
FACILITIES TO MEET SWB REQUIRED 30 DAYS PRIOR TO TURN UP OF EQUIPMENT.

THOMAS MAUE
314-275-0046



Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SDL51976 ATX/TXDOT
Service  Service Service Access
Quantity Type Option Type
1 DS3 NORMAL FACILITY SPECIAL

ACCESS

Note: See Attachment for a list of locations.

Dallas, July 24, 2001
PRIVATE
JACQUELYN CALDWELL

Using first costs provided by Network Sales Support and based on
“Regulations” under Special Construction Tariff F.C.C. No. 69, the
attached charges and liabilities have been developed and are valid
for 90 days from the date of signature. These charges and
liabilities are in addition to the rates and charges for the

services over these facilities.

May we have your approval to quote the following charges and
liabilities:

Nonrecurring Charge: $121,560.00

Questions may be referred to Charlene Gates at (214) 858-0591.

Approved:
Charlene Gates
Manager - Contracts

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SDL51976
ATX/ITXDOT

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the tariffed services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SDL51976
ATX/ITXDOT

I. Nonrecurring Costs

A. Case Preparation $ 1,560.00
B. Rearrangement $ 0.00
C. Expedite $ 120,000.00
D. Upfront $ 0.00
E. Total Nonrecurring Costs (A thru D rounded) $ 121,560.00
II. Nonrecurring Costs
A. Total Material $ 0.00
B. Total Sales Tax $ 0.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 0.00
F. Total Nonrecoverable Investment (Sum A thru E) $ 0.00
G. Minus $25,000 $ 25,000.00
H. Upfront Payment $ 0.00



O O
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SDL51976
ATX/ITXDOT

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru F)

. Gross Receipts

. Total (F+G Rounded)

@ hH hH H A A A P




GROCN 257C 4211 BRYAN 4100 BRYAN

DLLSTXTAHS%9 DLLSTXTLWAC
FLM 2400 ‘ FLM 2400 GROCN 257C
1DS3 ___[44F 85C 1 DS3
1.056°
216F. 85C 216k, 85C 1 D83 48F, 85C 1 D83
DIRI 6,864" DLRO 9.504" DI.TA 29,568° DI.DA
h V.
Fe Y
216F. 85C |FLmM 2400 FLM 2400 FLM 2400 | 216F. 85C
22,7047 30,096°
DLIA K X
DLDI
N6MS831
‘ 2i6F, 85C
216F, 83C 39,600
27.984°
FLM 2400 « FLM 2400 FLM 2400
DLEM 216F.85C prap  216F, 85C DLRE 48F, 85C
31,152 35,904 54,384 DLRN
. GROCN 257C
N NEW OC3 RING 1255 TAVAROS
Q FLM 15'0" GROCN GROCN GROCN DLLSTXDA
. . - PRI 24F-845 100° LEESC L0%. o IOE-HS g 4RFRS FLM-150
GROCN  257C 1-DS3 400 < 4,400 < 5.400 5,700 7.800 1-DS3
ESTIMATED COST
‘GRO_VCN'SSC 364,800 CONSTRUCTION INTERVAL DEPENDENT ON FIBER
GROCN-845C  $39,600 AVAILABILITY FIBER AVAILABILTY WILL BE DETERMINED
GROCN-B12C §$1.616 BY DON DALTON ON A CASE BY CASE BASIS. ALL FIBER
GROCN-PLUGS 257C  $31.558 CABLE SHIPMENTS MUST BE APPROVED BY DON DALTON,
NVICB-HDWR 257C  $52 600 DIRECTOR-CONSTRUCTION AND ENGINEERING
RED - NEW FACILITIES IOFPI-PLUGS 357C %6316 84 CALENDAR DAYS CONTRUCTION FROM FIRM ORDER
ORANGE/SOLID -OPTICAL HDWR 357C §% CUSTOMER TO SUPPLY ACCESS TO REQUIRED
GREEN/DASHED-ELECTRICAL TOTAL - $ 195.890 EQUIPMENT ROOMS. ALONG WITH SPACE
BLUE-LOCATION/MUX INFO e PER SWBT SPECIFICATIONS.
PROPRIETARY IMFORMATION NOT FOR USE OR DISCLOSURE QOUTSIDE SBC LOCAL EXCHANGE CARRIERS EXCEPT UNDER WRITTEN CONSENT
STATE OF TEXAS-TX DOT CASE 01-SDL-51976 DATE: JULY 19, 2001

IDP : ERIC GONZALES 214-464-5451

IOF : JOHN SETZER 214-464-2269




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SDL51977 ATX/TXDOT
Service  Service Service Access
Quantity Type Option Type
1 DS3 NORMAL FACILITY SPECIAL

ACCESS

Note: See Attachment for a list of locations.

Dallas, July 25, 2001
PRIVATE
JACQUELYN CALDWELL

Using first costs provided by Network Sales Support and based on
“Regulations” under Special Construction Tariff F.C.C. No. 69, the
attached charges and liabilities have been developed and are valid
for 90 days from the date of signature. These charges and
liabilities are in addition to the rates and charges for the

services over these facilities.

May we have your approval to quote the following charges and
liabilities:

Nonrecurring Charge: $181,560.00

Questions may be referred to Charlene Gates at (214) 858-0591.

Approved:
Charlene Gates
Manager - Contracts

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SDL51977
ATX/TXDOT

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the tariffed services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case# 01SDL51977
ATX/TXDOT

I. Nonrecurring Costs

A. Case Preparation $ 1,560.00
B. Rearrangement $ 0.00
C. Expedite $ 180,000.00
D. Upfront $ 0.00
E. Total Nonrecurring Costs (A thru D rounded) $ 181,560.00
II. Nonrecurring Costs
A. Total Material $ 0.00
B. Total Sales Tax $ 0.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 0.00
F. Total Nonrecoverable Investment (Sum A thru E) $ 0.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SDL51977
ATX/TXDOT

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru F)

. Gross Receipts

. Total (F+G Rounded)

@ hH hH H A A A P




FIBER NOT IN PLACE NEW 0OC3 RING
FIWOTXAX  UNTIL 10/31/01

FIWPTXGX
WEDGEWOOD €O S 24F-85C 245-812C 2501 SW LOOP 820
FLM-150— — > > <4 . FLM-150
1-DS3 10,730 1150 500 1-DS3
DUCT 4,000°
1-DS3
1-DS83 "TWOTXED
FFWOTXAX rrw
FLM 2400 FLM 2400
NoW2de
DS3 - NF.
ESTIMATED COSTS: ** CONSTRUCTION INTERVAL DEPENDENT ON FIBER
AVAILABILITY. FIBER AVAILABILITY WILL BE
812C- $ 2,000 GROCN 0% REUSEABLE DETERMINED BY DON DALTON ON A CASE BY CASE
85C- $ 33,200 GROCN BASIS. ALL FIBER SHIPMENTS MUST BE APPROVED
4C- $ 103,600 GROCN BY DON DALTON, DIRECTOR-CONST.AND ENGR.
257C- $ 52,000 GROCN H
257C - § 12618 CROCN P CONST. INTERVAL = 110 DAYS**
357C- $ 6,316 10¥P1 FROM FIRM ORDER. CUTOMER TO

PROVIDE ACCESS AND SPACE IN
EQUIPMENT ROOM PER SWBT

TOTAL - § 200,334 SPECIFICATIONS.
REUSEABILITY IS 100% UNLESS OTHERWISE NOTED.

CUSTOMER: ATX/ TXDOT CASE: 01-SDL-51977

DATE:07/17/2001 IDP: M BUEBE (817)338-6266 IOF: SANCHO HEARD 214-464-6001
PROPRIETARY INFORMATION - NOT FOR USE OR DISCLOSURE OUTSIDE SBC EXCHANGE CARRIERS WITHOUT WRITTEN CONSENT.




Date: March 20, 2002

Case No: 02SDL50436A

The attached document contains protected information. The following
safeguarding procedures must be followed:

1. This document should be made available only to those
employees who have a “NEED TO KNOW” , for example
employees directly involved in the provision of
facilities to customers.

2. This document must not be used for marketing
purposes between sales distribution channels.

3. This cover sheet must remain attached to the document.

4. |If this document is to be discarded, it must be
disposed of in a manner consistent with the
normal document retention guidelines.

NOTE: The document cover sheet and the quote letter are for SWBT internal use
only and should not be provided to the customer in this format. If the customer
requests a written quote, it is the responsibility of the account manager to
produce a separate document with the applicable information.



Rates and Tariffs - Interstate - Special Construction Charges

Case # 02SDL50436A AS|/BAYLOR HEALTH CARE SYSTEM
Service  Service Service Access
Quantity Type Option Type
2 DS3 NORMAL FACILITY SPECIAL

ACCESS

Note: See Attachment for a list of locations.

Dallas, March 20, 2002
PRIVATE
DENISE BILICEK-SOTELO

Using first costs provided by Network Sales Support and based on
“Regulations” under Special Construction Tariff F.C.C. No. 69, the
attached charges and liabilities have been developed and are valid
for 90 days from the date of signature. These charges and
liabilities are in addition to the rates and charges for the

services over these facilities.

May we have your approval to quote the following charges and
liabilities:

Nonrecurring Charge: $3,786.00

Questions may be referred to Charlene Gatesat (214) 808-0573.

Approved:
Charlene Gates
Assoc. Prod. Mgr - Contracts

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 02SDL50436A
ASI/BAYLOR HEALTH CARE SYSTEM

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the tariffed services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Page: 1of 4

Special Construction Cost Detail

Case # 02SDL50436A
ASI/BAYLOR HEALTH CARE SYSTEM

I. Nonrecurring Costs

A. Case Preparation $ 1,390.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Upfront $ 2,396.00
E. Total Nonrecurring Costs (A thru D rounded) $ 3,786.00
II. Nonrecurring Costs
A. Total Material $ 5,324.00
B. Total Sales Tax $ 0.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 22,072.00
F. Total Nonrecoverable Investment (Sum A thru E) $ 27,396.00
G. Minus $25,000 $ 25,000.00
H. Upfront Payment $ 2,396.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 02SDL50436A

ASI/BAYLOR HEALTH CARE SYSTEM

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru F)

. Gross Receipts

. Total (F+G Rounded)

©“H hH L H B LA H h

1.390.00

Page:

20f 4



Page: 3of 4

Description of Study Plant Investment - Account: 4C

Case # 02SDL50436A
ASI / BAYLOR HEALTH CARE SYSTEM

NONRECOVERABLE MATERIAL

A. Conduit $ 3,844.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 3.844.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 15,552.00
H. Total Labor (Sum of D thru G) $ 15,552.00
I. Total Installed Cost (Sum C+H) $ 19,396.00



Page: 4of 4

Description of Study Plant Investment - Account: 812C

Case # 02SDL50436A
ASI| / BAYLOR HEALTH CARE SYSTEM

NONRECOVERABLE MATERIAL

A. 7,412 Cable $ 1,480.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 1,480.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 6,520.00
H. Total Labor (Sum of D thru G) $ 6.520.00
I. Total Installed Cost (Sum C+H) $ 8.000.00



1
2

Case Locations
Case # 02SDL50436A
ASI/BAYLOR HEALTH CARE SYSTEM

1116 HOUSTON ST FT WORTH
1600 W COLLEGE GRAPEVINE

TX
TX



PAGE 1

RONKTXWO GRPVIXBC  \vicp FTWOTXEU
ROANOKE CO 1600 W. COLLEGE EULESS C.O.
576F -85 . 432F -85 216F -85 24F -85C 24F —85C _ 216F 812 72F-85 432F -85
FLM-150 —2L0EF =83 5q 792000 ¢ 0 00 ) e FLM-150 e — >  >e 2 FLM-150
2-DS3 17,527 2,788 46,978 2,000 2 _DS3 2,700 5,412 15,843 21,800 2-DS3
4C — F03 4C — F03
1,056' 1 HH 1,756' 2 HH
SEE PAGE 2
ESTIMATED COST

4C - $ 30,300 GTE 0%REUSE
85C - $ 22,800 GTE 0%REUSE
257C - § 7,314 HCPF1
257C - § 11,944 HCPPI
257C - § 23,888 HCPIO
357C - $ 18,948 IOFPI

84 DAYS CONTRUCTION FROM FIRM ORDER
CUSTOMER TO SUPPLY ACCESS TO REQUIRED

TOTAL-$ 115,194 EQUIPMENT ROOMS. ALONG WITH SPACE
PER SWBT SPECIFICATIONS.

RED - NEW FACILITIES

GREEN/DASHED-ELECTRICAL
BLUE-LOCATION/MUX INFO

REUSEABILITY IS 100% UNLESS OTHERWISE NOTED.

Case: 02-SDL-50436A Customer:ASI/BAYLOR HEALTH CARE SYSTEM Service: 2 -DS3 — SNS3 Date: 02/21/2002 Revision Date:04/15/02 MB
NSS: P ARMSTRONG 10F:J SETZER (214) 464-2269 IDP: M BUEBE (817) 338-6266 Planning Engineer: R KEARNEY
PROPRIETARY INFORMATION - NOT FOR USE OR DISCLOSURE OUTSIDE SBC LOCAL EXCHANGE CARRIERS WITHOUT WRITTEN CONSENT.




N6W431

PAGE 2

SEEPLAT] )
FOT Assignments
233.08-1
63T 64R
|
FOT Assignments 2 -DS3 FOT Assignments 2 _DS3
109.2-7 109.2-7 FOT Assignments B
_ FTWOTXCE _ 49R 50T ~ RONKTXWO 51T 52R 233.08-1 FTWOTXEU
FOT Assignments FLM-2400 ADM  FOT Assignments FLM-2400 ADM 61R 62T FLM-2400 ADM
102.07-1 See TEE Spec 102.07-1 See TEE Spec See TEE Spec
09R 10T 11T 12R
NwW NwW NwW NwW Nw NwW
CEWO0001 BUWOO001 ATEUO1
13(—) 14(«) DS3 STS 33(—) 34(«) ATBUO001 21(—) 22(«) DS3 STS
Reserved in TIRKS W E Reserved in TIRKS 107(—) 108(«) Reserved in TIRKS E
HS HS
9.0 Km 5 Splices 6.2 dbm
— i — ) FTWOTXBU FTWOTXAT — )
CEMAOO! Equip: 3 STS’s Equip: 3 STS’s Cross-connect Cross-connect Equip: 3 STS’s
01(«) 02(—)
Reserved in TIRKS
EUCRO1
77(«<) 78(—)
Reserved in TIRKS
F OT3/;;sz)g6nrsnents FTWOTXED F OT31;sgs;)g6nrsnents . FTWOTXCR
09R | O-T FLM-2400 ADM Tl 2'R FOT Assignments  FLM-2400 ADM ¢ Assignments
See TEE Spec 215.10-3 See TEE Spec 215.10-3
41R 42T ST
NW | Nw NW | Nw 43T 4R
MAPE001 EDPEO1 DS3 | STS EDJE02 GLIEO1 CRGLO1 Ds3 | sTs
15(—) 16(«) 01(—) 02(«) 87(—) 88(«) 61(—) 62(«) 67(—>) 68(«)
Reserved in TIRKS Reserved in TIRKS | W Reserved in TIRKS Reserved in TIRKS Reserved in TIRKS
HS W HS
FTWOTXMA FTWOTXPE Fauip: 3 STSs FTWOTXIJE FTWOTXGL Eaquip: 3 STS's
Cross-connect Cross-connect 2 -DS3 Cross-connect Cross-connect

REUSEABILITY IS 100% UNLESS OTHERWISE NOTED.

Case: 02-SDL-50436A

NSS: P ARMSTRONG 10OF:J SETZER (214) 464-2269
PROPRIETARY INFORMATION - NOT FOR USE OR DISCLOSURE OUTSIDE SBC LOCAL EXCHANGE CARRIERS WITHOUT WRITTEN CONSENT.

Customer:ASI/BAYLOR HEALTH CARE SYSTEM Service: 2 -DS3 — SNS3
IDP: M BUEBE (817) 338-6266

Date: 02/21/2002

Revision Date:
Planning Engineer: R KEARNEY





